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RFP No. 9996 
Civil Engineering Services for the Kings Beach Commercial Core Improvement Project 

 
Addendum No. 1 

 
A pre-proposal conference was held on June 2, 2010, during which attendees were allowed 
an opportunity to pose questions to County staff to seek clarification on the requirements of 
this RFP.  Because the responses may be beneficial to all prospective proposers, the 
responses are hereby provided as an addendum.  In cases where this addendum may conflict 
with the original RFP, this addendum shall prevail. 
 
The Attendance Sheet from the Pre-Proposal Conference is available as a separate document 
posted on Procurement’s website. 
 

1. QUESTIONS: 
 

 
 

 
QUESTIONS ASKED AT THE  

PRE-PROPOSAL CONFERENCE 

 
COUNTY’S RESPONSE 

1.1 In reference to Attachment B of the RFP, 
are the codes listed correct? 

The listed codes are what the County determined 
to be correct. 

1.2 Do you have an idea of the number of 
additional parking lots? 

Four or five. 

1.3 Field surveying and mapping is 
mentioned in the RFP.  Can you go over 
this? 

Andregg flew aerial topos in 2007 and 
performed spot shots and ground surveys within 
the CCIP area.   

1.4 
 
 
 
 
 

Task 1.25 What are the limits of 
mapping?  Are utilities to be mapped? 

The limits of mapping will include complete 
ROW surveys for the entire KB CCIP project 
limits and include the Neighborhood Traffic 
Management Plan area, the proposed and 
existing water quality features, and all existing 
and proposed parking areas within the project 
limits.  In regards to utilities to be mapped, 
limited information has been collected in various 
areas within the grid.  All utilities including 
valve covers, manholes, and USA markings have 
been mapped, excluding pothole information, for 
the Fox Clean Water Pipe, Lower Chipmunk, 
and the Coon Clean Water Pipe areas (See links 
in item 3 below to Additional Survey 
Information). 
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QUESTIONS ASKED AT THE  
PRE-PROPOSAL CONFERENCE 

 
COUNTY’S RESPONSE 

1.5 Do you anticipate subsurface utilities? Yes.  All utilities within the CCIP area are 
underground except lighting.  Utilities within the 
remainder of the Kings Beach grid are above 
ground except water, gas, and sewer. 

1.6 Are the three phases of the project 
intended to be included in one bid 
document? 

Yes, one bid document. 

1.7 What is the target construction date and 
is there enough funding? 

We want improvements on the ground in 2011.  
There is still a shortfall in funding. 

  
QUESTIONS RECEIVED BEFORE 
OR AFTER THE PRE-PROPOSAL 

CONFERENCE 

 
COUNTY’S RESPONSE 

1.8. Under Task 2.1 – Detailed Design 
Surveys and Mapping, the County calls 
out “approximately 6,500 feet of 
ancillary and side street to be improved 
in conjunction with the project.”  What 
are the limits of this additional 6,500 
feet? 

The limits or extent of this work would 
correspond to the proposed improvements shown 
in the Conceptual Traffic Calming Plan.  This 
plan is posted on our Department of Public 
Works web site. 
 

1.9 Do you know where you would like the 
additional five parking sites? 

Only one has been identified at this time which 
is the Deer Rainbow lot.  The APN Number is 
090-074-025.  The other four sites will be 
identified in the next couple of months. 

1.10 Where will the five outfall sites be? In regards to the five outfall sites to be 
improved, they are shown on Figure 5 of the 
summary report located on our web site at:  
 http://www.placer.ca.gov/Departments/Works/P
rojects/KingsBeach/~/media/dpw/ProjectsKings
Beach/documents/KbEIRappB.ashx 
That figure reflects 8 total outfalls and the 5 to 
be improved are Griff Watershed, Deer 
Watershed, Bear Watershed, Coon Watershed at 
the boat ramp, and Park Watershed. 
 

1.11 Please clarify Attachment A, section 
14.D.(2) regarding Commercial General 
Liability, General Aggregate Limit. 

The successful proposer shall provide a 
certificate of insurance with endorsements 
complying with all insurance requirements 
specified in the RFP. 

1.12 I notice Dokken did a lot of the 
preliminary work for this project and that 
they attended the pre-proposal meeting in 
force.  Is there some reason the County 
would not use them for the final design? 

The sole reason for re-soliciting proposals is due 
to changes in CalTrans UDBE requirements that 
occurred between the time of the original RFP 
release in 2007 and Board approval in 2010. 

1.13 Are you required to go out for RFPs for 
the final design regardless of how well or 
poorly Dokken has performed to date? 

See response to 1.12 above.  

http://www.placer.ca.gov/Departments/Works/Projects/KingsBeach/%7E/media/dpw/ProjectsKingsBeach/documents/KbEIRappB.ashx
http://www.placer.ca.gov/Departments/Works/Projects/KingsBeach/%7E/media/dpw/ProjectsKingsBeach/documents/KbEIRappB.ashx
http://www.placer.ca.gov/Departments/Works/Projects/KingsBeach/%7E/media/dpw/ProjectsKingsBeach/documents/KbEIRappB.ashx
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QUESTIONS RECEIVED BEFORE 
OR AFTER THE PRE-PROPOSAL 

CONFERENCE 
 

 
 COUNTY’S RESPONSE 
 
 
 
 1.14 How is the project funded? Through Federal, State, and Local sources. 
 
 
 
 1.15 Construction is scheduled to start in 

2011, the Notice to Proceed with design 
on August 24, 2010, the RFP requires the 
engineer to obtain permits from County, 
Caltrans, Lahontan, Army Corps and 
TRPA presumably in time for May 1st 
construction start date…and take the 
project to bid.  This seems like a fatal 
flaw in the schedule to me.  Have these 
agencies already been submitted to and 
are they required to approve the project’s 
final design plans?  Typically TRPA 
alone is 120 day review process 
minimum for even “small” projects 
which this is certainly not.  Plus the 
intermediate reviews between consultant 
and Owner will add more time to the 
schedule. 

The project is broken into 3 phases, the first two 
phases will focus on off-highway SR28 
improvements and should require minimal 
permitting with the agencies.  Our hope is to 
expedite the design and permitting of these phases 
in order to build the improvements as soon as 
possible. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 1.16 Task 5.2f specifies a Drainage Report for 

Phase 2. Will Phases 1 and/or 3 require a 
drainage report as well? 

The project requires a single Caltrans Drainage 
Report which will cover how Phase 1, 2, and 3 
incorporate the storm drainage needs and how the 
three phases provide a complete system at the end 
of each phase. 
 

 
 
 
 
 
 
 
 
2. AMENDMENT TO SCOPE OF SERVICES:  Section I. PROJECT BACKGROUND of the Scope of 

Services is hereby amended to include the following language: 
 

Placer County (County) has developed an extensive and detailed Watershed Improvement Plan for the 
Kings Beach area, including the area encompassing the Commercial Core Improvement Project area.  
The watershed improvement plan developed a drainage and water quality master plan on a watershed 
basis which the County will be incorporating elements of into the Commercial Core Improvement 
Project.  Currently the County has a 50% design of the Watershed Improvement Plan which depicts 
approximate plan and profiles of the proposed storm drainage and water quality improvements.  These 
plans can be viewed on our County web site at: 
http://www.placer.ca.gov/Departments/Works/Projects/KingsBeach.aspx A link is provided on the 
Department of Public Works’ home page titled: Supplemental Information for RFP #9996.  

 

http://www.placer.ca.gov/Departments/Works/Projects/KingsBeach.aspx
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The drainage and water quality treatment aspects of the Commercial Core Improvement Project will be 
designed by ENTRIX under a separate contract with the County.  The CONSULTANT team will 
coordinate with ENTRIX and the County to incorporate these elements into the overall Commercial Core 
Improvement Project plans.  The coordination will occur throughout the life of the Commercial Core 
Improvement Project and will incorporate the drainage and water quality design elements into the plans 
at each design review step of the Commercial Core Improvement Project. 

 
The incorporation of the water quality and drainage design plans into the overall Commercial Core 
Improvement Project plans at each design review step will be different for each Commercial Core 
Improvement Project element.  For improvements to be developed within the County right-of-way, which 
will be developed in AutoCAD, ENTRIX will provide the CONSULTANT team with complete plan sheets 
of the drainage and water quality system to be incorporated into the CONSULTANT team’s overall plan 
set.  For improvements developed within the State right-of-way, which will be developed in Microstation, 
ENTRIX will provide the CONSULTANT team AutoCAD files of the drainage and water quality system 
which the CONSULTANT team will incorporate into the CONSULTANT team’s plan sheets.   

 
ENTRIX will additionally provide the CONSULTANT team with the necessary technical specifications 
(special provisions) for the drainage and water quality treatment elements portrayed on the plans. 
 
 

3. DOCUMENTS POSTED ON THE PLACER COUNTY DEPARTMENT OF PUBLIC WORKS’ 
WEBSITE:  Proposers are directed to the following Placer County Department of Public Works links for 
the documents described below: 

 
 Kings Beach Commercial Core Improvement Project (various documents) 
 http://www.placer.ca.gov/Departments/Works/Projects/KingsBeach.aspx 
 
 Kings Beach Additional Survey Information (recently added to website) 
 http://www.placer.ca.gov/~/media/dpw/ProjectsKingsBeach/documents/KbAdditionalSurveyLocations.as

hx 
 
 Survey Areas Map (recently added to website) 
 http://www.placer.ca.gov/~/media/dpw/ProjectsKingsBeach/documents/KbccipSurveyAreasMap.ashx 
 

Placer County Department of Public Works Disadvantaged Business Enterprise Program (various 
documents) 

 http://www.placer.ca.gov/Departments/Works/DBE.aspx 
 
 
4. GUIDANCE FOR BIDDERS COMPLETING THE GOOD FAITH EFFORT SUBMITTAL: The 

Guidance for Bidders Completing the Good Faith Effort Submittal as referenced in the last bulleted item 
of the first page of Attachment B of the Request for Proposals (RFP) was omitted from the RFP in error.  
The Guidance for Bidders Completing the Good Faith Effort Submittal, as posted at the following link: 
http://www.placer.ca.gov/Departments/Works/DBE/~/media/dpw/DBE/documents/GFEGuidance.ashx 
is hereby incorporated into the RFP No. 9996 document.   

 
 
 
 
 
 

http://www.placer.ca.gov/Departments/Works/Projects/KingsBeach.aspx
http://www.placer.ca.gov/%7E/media/dpw/ProjectsKingsBeach/documents/KbAdditionalSurveyLocations.ashx
http://www.placer.ca.gov/%7E/media/dpw/ProjectsKingsBeach/documents/KbAdditionalSurveyLocations.ashx
http://www.placer.ca.gov/%7E/media/dpw/ProjectsKingsBeach/documents/KbccipSurveyAreasMap.ashx
http://www.placer.ca.gov/Departments/Works/DBE.aspx
http://www.placer.ca.gov/Departments/Works/DBE/%7E/media/dpw/DBE/documents/GFEGuidance.ashx
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5. REVISIONS TO ATTACHMENT B – UDBE INFORMATION:   
 

5.1 The last two paragraphs of the first page of Attachment B are hereby revised to read as follows 
(words deleted are crossed out): 

 
 The UDBE contract goal for this portion of the project is 8 percent (8%).  In calculating the specific 

contract goal (limited to UDBEs only), all cities within the following counties have been determined 
as the "market area" and the following NAICS codes were used as part of the search criteria. 

 
NAICS codes for sub-contractable items in this contract:  541360; 541330; 541380; 541820; 
541930; and 531210. 

 
5.2 The third paragraph of the second page of Attachment B is hereby revised to read as follows 

(words added are underlined; words deleted are crossed out):  
 

If you do not meet the UDBE goal, the Good Faith Efforts documentation form (15-H) must be 
completed and submitted with the proposal bid showing that you made adequate good faith efforts to 
meet the goal.  Only good faith efforts directed towards obtaining participation by UDBEs will be 
considered (see attached ‘Guidance for Bidders Completing the Good Faith Effort Submittal’).  If 
this documentation is not submitted with your proposal, the documentation must be received by 
Placer County Procurement Services (Attention: Bob Bigney) at the address indicated in Section 
7.3 of this RFP or by the Department of Public Works (Attention: Marla Holveck, DBE 
Coordinator, 3091 County Center Drive, Suite 220, Auburn, CA 95603) by no later than 4:00 p.m. 
on the fourth (4th) day after the proposal submittal deadline.  Failure to submit the required 
documentation within the time frame described above will render your proposal non-responsive.  
The County shall not be responsible for Good Faith Efforts documentation delivered to a person 
or location other than that specified herein.  Proposals shall be evaluated for responsiveness to the 
UDBE requirements of this RFP.   

 
 
The deadline for submitting proposals remains the same:  June 21, 2010 – not later than 5:00 p.m. 
 
With the exception of the above noted items, all other requirements, terms, and conditions of this RFP remain in 
full force and effect.   
 
Proposers shall acknowledge Addendum #1 in the cover letter of their proposals. 
 
Direct all questions regarding this RFP to: Bob Bigney 

Placer County Procurement Services     
Email:  bbigney@placer.ca.gov 
Phone: 530-889-4255 

mailto:bbigney@placer.ca.gov

